SCHEDULE COF PAY | TEMS PAGE 1

CALL ORDER : 210 CONTRACT ID : R -28052-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

1 105-06845 CONSTRUCTI ON ENG NEERI NG LUWP LUWP
2 105-07039 FIELD CFFICE, B 6. 000 MOS
3 106-03285 FAI LED MATERI AL 1. 000 DAL
4 106-03289 QUALI TY ASSURANCE ADJUSTMENT 1. 000 DAL
5 110-01001 MOBI LI ZATI N AND DEMOBI LI ZATI ON LUWP LUWP
6 201-52370 CLEARI NG RI GHT OF WAY LUWP LUWP
7 202-02240 PAVEMENT REMOVAL 1, 249. 000 SYS
8 202-02255 TREE, 18 IN., REMOVE 10. 000 EACH
9 202-85996 LI GHT STANDARD AND MVAST ARM REMOVE 28. 000 EACH
10 202-96151 TRANSPORTATI ON OF SALVAGEABLE | TEMS LuUwP LuUwP
11 203-02000 EXCAVATI ON, COWON 7,954. 000 CYs
12 205-02236 TEMPORARY ERGCSl ON AND SEDI MENT CONTRCL, DROP | NLET 35. 000 EACH
13 205-03662 I RRI GATI ON, LANDSCAPE LuUwP LuUWP
14 207-08268 SUBGRADE TREATMENT, TYPE |V 12, 229. 000 SYS
15 210-04181 Bl CYCLE RACK 10. 000 EACH
16 210-04181 Bl CYCLE RACK 30. 000 EACH
17 210-06899 RADI O 1. 000 EACH
18 210-06990 LI MESTONE 10. 000 EACH
19 210-06990 LI MESTONE 10. 000 EACH
20 210-08138 RECEPTACLE 11. 000 EACH
21 210-08138 RECEPTACLE 12. 000 EACH
22 211-07454 STRUCTURE BACKFI LL 2, 379. 000 Cys
23 302-06464 SUBBASE FOR PCCP 668. 000 CYs
24 303-01180 COVPACTED AGGREGATE, NO. 53 5, 664. 000 TON
25 303-02172 TEMPCRARY AGGREGATE 75. 000 TON
26 305-07456 PCC BASE, 8 IN 1, 824. 000 SYS
27 306-08032 M LLING TRANSI TI ON 1, 109. 000 SYS
28 306-08041 M LLI NG CONCRETE PAVEMENT 229. 000 SYS
29 401-07327 QU QAHVA, 2, 70, SURFACE, 9.5 mm 641. 000 TON
30 401-07390 QC QA HVA, 2, 64, |NTERVEDI ATE, 19.0 mm 904. 000 TON
31 401-07423 QT QAHVA, 2, 64, BASE, 19.0 nm 2,586. 000 TON
32 401-08333 QT QAHVA, 5, 76, | NTERMVED ATE, OGL9.0 nm 1, 324. 000 TON
33 402-07432 HVA SURFACE, TYPE A 323. 000 TON
34 402-07438 HVA | NTERVEDI ATE, TYPE B 38. 000 TON
35 402-07441 HVA BASE, TYPE B 69. 000 TON
36 406-05520 ASPHALT FCR TACK CQOAT 8. 000 TON
37 502-06329 PCCP, 12 IN 167. 000 SYS
38 601-04793 GUARDRAI L 1, 670. 000 LFT
39 604-01527 PAVERS, BRI CK 1, 824. 000 SYS
40 604-01527 PAVERS, BRI CK 6, 083. 000 SYS
41 604-07894 CURB RAWP, CONCRETE, A 243. 000 SYS
42 604-07896 CURB RAMP, CONCRETE, B 50. 000 SYS
43 604-07900 CURB RAMWP, CONCRETE, F 64. 000 SYS
44 604-07902 CURB RAMP, CONCRETE, H 33. 000 SYS
45 604-07904 CURB RAMWP, CONCRETE, L 47.000 SYS
46 604-91531 SI DEWALK, CONCRETE, 4 IN. 3, 603. 000 SYS
47 604-91531 S| DEWALK, CONCRETE, 4 IN 6, 123. 000 SYS

48 605-03647 CURB, GRANI TE 1, 355. 000 LFT
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CALL ORDER : 210 CONTRACT ID : R -28052-B
LETTI NG DATE :
| TEM NO DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

49 605-04510 LI P GUTTER 438. 000 LFT
50 605-06090 CURB, | NTEGRAL, CONCRETE 639. 000 LFT
51 605-06120 CURB, CONCRETE 318. 000 LFT
52 605-06155 CURB AND GQUTTER, CONCRETE, MIDI FI ED 4, 235. 000 LFT
53 605-06160 CURB AND GUTTER, B, CONCRETE, MZD FI ED 933. 000 LFT
54 605-06165 CURB AND GUTTER, C, CONCRETE, MODI FI ED 914. 000 LFT
55 607-02333 GQUTTER, LI P, CONCRETE, RElI NFORCED 54. 000 LFT
56 607-06175 QUTTER, CONCRETE 934. 000 LFT
57 610-07486 HVA FOR APPROACHES, TYPE A 124. 000 TON
58 611-03671 TRASH RECEPTACLE 6. 000 EACH
59 611-05330 CEMENT CONCRETE PAVEMENT FOR DRI VEWAYS, 6 IN 141. 000 SYS
60 615-06505 MONUMVENT, B 6. 000 EACH
61 621-06570 TOP SAL 842. 000 CYsS
62 621-06570 TCP SAL 40. 000 CYS
63 621-06574 SCDDI NG 3, 750. 000 SYS
64 621-98038 MJLCH, HARDWOOD SHREDDED BARK 100. 000 CYSs
65 622-01937 PLANT 25, 913. 000 EACH
66 622-05605 PLANT, ANNUAL 25, 913. 000 EACH
67 622-05608 PLANT, BROADLEAF EVERGREEN, CONE, BROAD UPRIGHT, 18 IN. CR 148. 000 EACH
68 622-05633 PLANT, CONI FEROUS EVERGREEN, PROCSTRATE, BROAD SPREADI NG 431. 000 EACH
69 622-05634 PLANT, CONI FEROUS EVERGREEN, PROSTRATE, BROAD SPREADI NG 104. 000 EACH
70 622-05638 PLANT, DECI DUOUS SHRUB, 18 IN. OR UNDER 294. 000 EACH
71 622-05639 PLANT, DECI DUQUS SHRUB, OVER 18 TO 24 IN. 169. 000 EACH
72 622-05646 PLANT, DECI DUOUS TREE, MJULTI- STEM OVER 96 TO 120 IN 14. 000 EACH
73 622-05647 PLANT, DECI DUOUS TREE, MJLTI-STEM OVER 120 IN. 24.000 EACH
74 622-05650 PLANT, DECI DUOUS TREE, SINGLE STEM OVER 2 TO 2.5 IN 6. 000 EACH
75 622-05654 PLANT, PERENNI AL 4, 666. 000 EACH
76 702-03607 CORED HOLE I N CONCRETE 56. 000 EACH
77 702-51015 CONCRETE, B, FOOTI NGS 9. 000 CYs
78 702-93722 CONCRETE, C 134. 000 CYs
79 704-04850 CONCRETE 83. 000 SYS
80 706-01268 HANDRAI L, ALUM NUM 36. 000 LFT
81 712-03812 BENCH 40. 000 EACH
82 712-04960 RELCOCATE LUWP LUWP
83 715-05024 PIPE, TYPE 2, A RCULAR, 36 IN 99. 000 LFT
84 715-05048 PIPE, TYPE 4, CRCULAR, 6 IN 4,218. 000 LFT
85 715-05053 PI PE, UNDERDRAI N QUTLET, 6 IN 60. 000 LFT
86 715-05149 PIPE, TYPE 2, A RCULAR 12 IN 164. 000 LFT
87 715-05151 PIPE, TYPE 2, CRCULAR 15 IN 1, 265. 000 LFT
88 715-05152 PIPE, TYPE 2, QA RCULAR 18 IN 551. 000 LFT
89 715-05154 PIPE, TYPE 2, A RCULAR 24 IN 371. 000 LFT
90 716-07633 Pl PE | NSTALLATI ON, TRENCHLESS, 24 IN. 20. 000 LFT
91 716-07635 Pl PE | NSTALLATI ON, TRENCHLESS, 36 I N 24.000 LFT
92 718-06532 VI DEO | NSPECTI ON FOR UNDERDRAI NS 1, 000. 000 LFT
93 718-52610 AGGREGATE FCR UNDERDRAI NS 380. 000 CYs
94 718-99153 GECTEXTI LES FOR UNDERDRAI N 4,682. 000 SYS
95 720-01894 CASTING FURNI SH AND ADJUST TO GRADE 6. 000 EACH

96 720-44000 CASTING ADJUST TO GRADE 10. 000 EACH
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SECTI ON NO. 0001 ROAD REHABI LI TATI ON

97 720-45005 I NLET, A2 2.000 EACH

98 720-45045 I NLET, J10 19. 000 EACH

99 720-45055 INLET, MLO 14. 000 EACH
100 720-45075 INLET, R13 1. 000 EACH
101 720-45410 MANHOLE, C4 16. 000 EACH
102 720-90984 MANHOLE, C2 1. 000 EACH
103 720-94612 MANHCLE, K4 2.000 EACH
104 720-98625 MANHOLE, C4, DRCP 1. 000 EACH
105 801-04308 ROAD CLOSURE Sl GN ASSEMBLY 8. 000 EACH
106 801-06201 TEMPCRARY PANEL SI GNS 38. 000 SYS
107 801-06201 TEMPORARY PANEL SI GNS 38. 000 SYS
108 801-06625 DETOUR RQUTE MARKER ASSEMBLY 15. 000 EACH
109 801-06640 CONSTRUCTI ON SIGN, A 10. 000 EACH
110 801-06645 CONSTRUCTI ON SIGN, B 10. 000 EACH
111 801-06775 MAI NTAI NI NG TRAFFI C LUWP LUWP
112 801-07119 BARRI CADE, 111-B 214.000 LFT
113 802-05701 SI GN PGST, SQUARE, 1, REINFORCED ANCHCR BASE 39. 000 LFT
114 802-76025 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.080 IN 84. 000 SFT
115 802-76035 SI G\, SHEET, ENCAPSULATED LENS W TH LEGEND, 0.100 IN 33. 000 SFT
116 805-01816 SI GNAL SUPPCRT FOUNDATION, 3 FT. X 3 FT. X 8FT. 4.000 EACH
117 805-01842 HANDHOLE, Sl GNAL 8. 000 EACH
118 805-01844 CONDUI T, STEEL, GALVANI ZED, 2 IN., UNDERGROUND 1, 255. 000 LFT
119 805-02069 SI GNAL CANTI LEVER STRUCTURE, 25 FT. ARM 1. 000 EACH
120 805-02073 SI GNAL CANTI LEVER STRUCTURE, 35 FT. ARM 3. 000 EACH
121 805-02152 PEDESTRI AN S| GNAL HEAD W TH | NTERNATI ONAL SYMBCLS, 18 IN 8. 000 EACH
122 805-02659 TRAFFI C COUNTER HARDWARE LUWP LUWP
123 805-03979 EMERGENCY VEH CLE LI GHT DETECTOR, TWO CHANNEL, TWD 2.000 EACH
124 805-03980 EMERGENCY VEH CLE CONFI RVATION LI GHT KI'T 2.000 EACH
125 805-03985 DETECTOR CABLE 3C 20GA 250. 000 LFT
126 805-04973 CONDUN T 275. 000 LFT
127 805-78100 CONTROLLER AND CABI NET, MENU DRI VEN, 8 PHASE 1. 000 EACH
128 805-78205 TRAFFI C SI GNAL HEAD, 3 FACE, 12 IN. RED, AMBER, GREEN 8. 000 EACH
129 805-78445 SI GNAL SERVI CE 1. 000 EACH
130 805-78467 SI GNAL CABLE, 3C 8CGA. 50. 000 LFT
131 805-78480 SI GNAL CABLE, 3C 14GA 1, 150. 000 LFT
132 805-78485 SI GNAL CABLE, 5C 14CGA 690. 000 LFT
133 805-78490 SI GNAL CABLE, 7C 14GA 505. 000 LFT
134 805-78510 SI GNAL CABLE, 2C 16CGA., SH ELDED 2, 628. 000 LFT
135 805-78746 PREFCRVED LOCP DETECTCRS 163. 000 LFT
136 805-78925 CONTRCLLER CABI NET FOUNDATI QN, P1 1. 000 EACH
137 805-86900 JUNCTI ON BOX 45. 000 EACH
138 805-94069 CONDUI T, STEEL, GALVANIZED, 1 IN 3, 228. 000 LFT
139 805-95888 WRE, NO 8 COPPER 1C 2, 460. 000 LFT
140 805-96197 WRE, AWG MIW THHW THWN, AWM GASCLINE AND O L RESI STANT, 15, 724. 000 LFT
141 805-99338 WRE, AWG NO 6 COPPER GROUND, 1/C 3, 224. 000 LFT
142 807-02817 CONCRETE FOUNDATI ON WTH GROUNDING, 24 IN. X 24 IN. X 72 IN 44.000 EACH
143 807-04443 CONDUN T 3, 753. 000 LFT

144 807-04866 LUM NAI RE 44.000 EACH



SCHEDULE COF PAY | TEMS PAGE 4

CALL CRDER : 210 CONTRACT ID : R -28052-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROAD REHABI LI TATI ON

145 807-04962 LI GHT 12. 000 EACH
146 807-04962 LI GHT 3. 000 EACH
147 807-04962 LI GHT 10. 000 EACH
148 807-06603 HANDHOLE, S| DEWALK 9. 000 EACH
149 808-06703 LINE, THERMOPLASTIC, SCQLID, WVHTE, 4 IN 1, 143. 000 LFT
150 808-06705 LI NE, THERMOPLASTIC, SCQLID, WH TE, 8 IN 68. 000 LFT
151 808-75245 LINE, THERMOPLASTIC, SQLID, YELLOWN 4 IN 1,927. 000 LFT
152 808-75297 TRANSVERSE MARKI NGS, THERMOPLASTIC, STOP LINE, 24 IN 122. 000 LFT
153 808-75300 TRANSVERSE MARKI NGS, THERMOPLASTI C, CROSSWALK LINE, 6 IN 241. 000 LFT
154 808-75320 PAVEMENT MESSAGE MARKI NGS, THERMCPLASTI C, LANE | NDI CATI ON 13. 000 EACH
155 808-75325 PAVEMENT MESSAGE MARKI NGS, THERMOPLASTIC, WCRD (ONLY) 12. 000 EACH

156 808-92027 LI NE, THERMOPLASTIC, SCLID, YELLOW 8 IN. 721. 000 LFT
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CALL ORDER : 310 CONTRACT ID : M-28140-B
LETTI NG DATE :

QUANTI TY UNI TS
SECTI ON NO. 0001 ROADSI DE MOW NG
1 623-04884 MOWNG CYCLE NO. 1 1. 000 CyCL
2 623-04885 MON NG CYCLE NO 2 1. 000 CyCL
3 623-04886 MOW NG CYCLE NO. 3

1. 000 CyCL
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CALL ORDER : 320 CONTRACT ID : M-28143-B
LETTI NG DATE :

QUANTI TY UNI TS
SECTI ON NO. 0001 ROADSI DE MOW NG
1 623-04884 MOWNG CYCLE NO. 1 1. 000 CyCL
2 623-04885 MOW NG CYCLE NO 2 1. 000 CYyCL
3 623-04886 MOW NG CYCLE NO. 3

1. 000 CyCL
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CALL ORDER : 330 CONTRACT ID : M-28144-B
LETTI NG DATE :
| TEM NO. DESCRI PTI ON QUANTI TY UNI TS

SECTI ON NO. 0001 ROADSI DE MOW NG

623-04884 MON NG CYCLE NO

1 1 1. 000 CyCL
2 623-04885 MOWN NG CYCLE NO. 2 1. 000 CYCL
3 623-04886 MOW NG CYCLE NO. 3 1. 000 CyCL
4 623-04887 MON NG CYCLE NO. 4

1. 000 CYCL






